LOCAL TRANSPORTATION FUNDING AGREEMENT
Project: 4800 South Canal Crossing

This Local Transportation Funding Agreement (the “Agreement”) is entered into by and
between the County of Weber, Utah (the “County”) and Roy City (the “City”), individually
referred to as “Party” and jointly referred to as “Parties.”

WHEREAS, Utah Code Annotated § 59-12-2217, the County Option Sales and Use Tax
for Transportation, provides the opportunity for a council of governments and the local
legislative body to prioritize and approve funding for transportation and transit projects or
services (“Transportation Funding”), and

WHEREAS, the Weber Area Council of Governments (“WACOG”) is the council of
governments with the authority to work with the Board of Weber County Commissioners (the
“County Commission”) to prioritize and approve Transportation Funding for such projects; and

WHEREAS, the City submitted a timely and complete application to WACOG, which is
attached as Exhibit A of this Agreement, requesting Transportation Funding for the City’s 4800
South Canal Crossing Project; and

WHEREAS, the City has committed “Matching Contributions” to the Project, as
evidenced in its funding application; and

WHEREAS, the amount of the City’s Matching Contributions meets the Local Matching
Funds Requirement established by WACOG Policy; and

WHEREAS, the City’s application was approved by WACOG on November 6, 2023 and
subsequently approved by the County Commission on November 14, 2023; and

WHEREAS, the County Commission, in consideration of the recommendations of
WACOG, has awarded the City up to $338,000 in Transportation Funding (the “Award”)
programmed for the calendar year 2026, subject to the County and the City entering into this
Agreement with respect to the use of said funds.

NOW, THEREFORE, in consideration of the mutual covenants contained herein, the
County and the City agree as follows:

1. SCOPE OF PROJECT; ELIGIBLE USE OF THE AWARD

A.  The County shall pay the City the Award to cover expenses that are necessary for the
completion of the activities specifically described in Exhibit A (the “Project”). If there
is a conflict between the terms and provisions of Exhibit A and this Agreement, the
terms of this Agreement shall govern.

B. The City shall only use the Award to cover necessary expenses that fall within the
scope of the Project. The City shall use the Award in compliance with all program
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policies that have been adopted by WACOG. Should any provision of the program
policies conflict with state or federal law, the conflicting provisions of state or federal
law shall govern.

C. The City must expend its Matching Contributions toward the Project before receiving
the Award. For purposes of this Agreement, the amount of the Matching Contributions
shall be the amount shown in the Project Cost Estimate section of Exhibit A, The
reimbursement payments described in Section 4 of this Agreement shall not commence
until the County has received and verified evidence of the City’s expenditure of the
Matching Contributions.

D. The City may make revisions to the scope of the Project with written approval from the
County Commission where such revision does not materially alter the scope of the
Project. The Parties are not required to execute an amendment to this Agreement in
making such revisions. Instead, the written approval shall be incorporated into Exhibit
A and shall be retained on file with the original Agreement.

E. For illustration purposes only, a revision to a Project may include a change in the
design, implementation, or construction means and methods that results in the ability
to make additional improvements to the Project or serve more properties or
individuals. Revisions to the scope of the Project that reduce the extent of the
improvements to be made or properties or individuals to be served should be avoided
unless necessary to keep the Project within the City's budget for the Project and/or the
Award to City set forth in this Agreement.

F. Inno event shall a revision to the scope of the Project entitle the City to an additional
allocation of Transportation Funding unless the City and the County execute a written
amendment to this Agreement to increase the Award. The County Commission, in its
sole discretion, and in consideration of a recommendation from WACOG, may
approve and authorize additional Transportation Funding for the Project. However, no
such additional allocation is guaranteed.

G. The County is not responsible for the construction, maintenance, or completion of the
Project.

TRANSPORTATION FUNDING SUBJECT TO AVAILABILITY

A.  The City acknowledges that the County cannot guarantee the payment of
Transportation Funding that has not yet been appropriated, including such funding
that makes up the Award. While the County may not use those funds for purposes or
projects that have not gone through the WACOG process, which is outlined in Utah
Code Annotated § 59-12-2217, there is no guarantee that the applicable tax revenue
will be sufficient to fund all approved projects.

B. If there is a funding shortfall at the time the County prepares its budget for one of the
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years programmed for the Award, then notwithstanding any other provision of this
Agreement, the County may, without penalty or liability of any kind, adjust the Award
to the proportional amount of available Transportation Funding, as follows:

The County shall calculate the ratio of money promised for this Project to the total
promised money for WACOG approved projects for the year, and then the County
shall multiply that ratio by the actual funds anticipated to be available for WACOG
approved projects at the time the County prepares its budget for the year.

Here is an example using hypothetical numbers:

Assume the County has promised $1,250,000 for this Project for the year 2026. If the
County promised a total of $25,000,000 for WACOG approved projects for 2026,
then the ratio would be 5%. If, at budget preparation time, the available funds were
only anticipated to be $15,000,000, then the County would only be obligated to pay
5% of the $15,000,000 to this Project, or $750,000.

C. Ifthe County pays a reduced proportional amount as set forth above, it shall continue
to pay proportional amounts of the funds available for WACOG approved projects in
subsequent years, and shall not approve new projects to use those funds for those
years until the full amount set forth in this Agreement has been paid. The City
specifically acknowledges and agrees that in the event of a funding shortfall, the
County shall not be obligated to make up the difference using the County’s general
funds or any other funding source.

TERM OF AGREEMENT

This Agreement shall terminate after satisfaction of all obligations accrued or incurred
hereunder, or upon completion or cancellation of the Project referenced herein.

PAYMENTS

A.  Reimbursement Payment. The County shall pay the Award to the City on a
reimbursement basis. The City shall submit reimbursement requests to the County
Transportation Fund Manager each calendar quarter for the duration of the Project. Such
requests shall be in a form acceptable to the County and include a signed certification by
the City engineer that the expenses for which the City is seeking reimbursement fall
within the Project scope under Section 1 of this Agreement. The City may not request
reimbursements under this Agreement for work that has not been completed.

B.  Advance Payment. The County, in its discretion, may elect to pay the City in advance for
its allowable costs for the Project identified by this Agreement upon the presentation of
all forms and documents as may be required by the County. Advance payments must be
limited to the minimum amounts needed and timed to be in accordance with the City's
actual, immediate cash requirements in carrying out and completing the work of the
Project.
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C.  Withholding or Cancellation of Funds. The County reserves the right to withhold
payments until the City delivers reimbursement requests or documents as may be
required under this Agreement. Upon completion of the Project, the County may cancel
payment of any portion of the Award that the County determines to be surplus. The
County shall be relieved of any obligation for payments if funds allocated to the County
cease to be available for any cause other than misfeasance of the County itself.

D.  Where Payments Are Made. Payments shall be made by check or electronic deposit into
City's bank account, according to a mutually agreeable process established by the City
and the County.

E.  Recoupment. The Award is subject to recoupment by the County for the City's failure to
use the funds for the Project in strict accordance with this Agreement and WACOG

policies.
REPORTING REQUIREMENTS

The City shall submit such reports and adhere to all conditions and obligations as are required by
the County, which include, but are not limited to, the reporting requirements established under
WACOG policies. Such reporting requirements shall extend beyond the term of this Agreement.
The County reserves the right to inspect, at any time, the City’s records that are related to the
Project and/or the City’s performance of this Agreement. Notwithstanding any record retention
policies, the City shall maintain all documentation associated with the Project for the period
required by State law or Federal law or seven (7) years, whichever is greater.

COMPLIANCE WITH FEDERAL, STATE, AND LOCAL LAWS

In addition to the requirements set forth in this Agreement and WACOG policies, use of the
Award may be subject to various other federal, state, and local laws including, but not limited to
Utah Code Ann. §§ 59-12-2217 (as amended) and 59-12-2212.2 (as amended). The City shall
comply with all applicable federal, state, and local laws and regulations with respect to its receipt
and use of the Award pursuant to this Agreement.

RETURN OF FUNDS; RECOUPMENT

A. If'the City uses any portion of the Award in violation of this Agreement, including any
applicable laws and WACOG policies, then the County may recoup such funding from
the City. If the County determines that such a violation exists, the County shall provide
the City with an initial written notice of the amount subject to recoupment, along with an
explanation of such amounts. Within 30 calendar days of receipt of such notice from the
County, the City may submit to the County either (1) a request for reconsideration
requesting the County seek a reconsideration of any amounts subject to recoupment, or
(2) written consent to the notice of recoupment.

B. If the City has not submitted a reconsideration request, or if the County denies the
reconsideration request, the City shall repay the amount subject to recoupment within 30

Transportation Funding Agreement — Roy City Page 4 0of 10



calendar days of the request for consideration deadline or the County’s denial of the
request.

WITHHOLDING REIMBURSEMENT; SUSPENSION OF AGREEMENT

A.  Ifthe City fails to comply with any terms or conditions of this Agreement, or to provide
in any manner the activities or other performance as agreed to herein, the County reserves
the right to:

a. withhold all or any part of payment pending correction of the deficiency; or
b. suspend all or part of this Agreement.

B.  Further, any failure to perform as required pursuant to this Agreement may subject the
City to recoupment as set forth under this Agreement. The option to withhold funds is in
addition to, and not in lieu of, the County's right to terminate as provided in Section 9
below. The County may also consider performance under this Agreement when
considering future awards.

TERMINATION

A.  Termination for Cause. The County may terminate this Agreement for cause if the City
fails to comply with the terms and conditions of this Agreement and any of the following
conditions exist:

a. The lack of compliance with the provisions of this Agreement is of such scope
and nature that the County deems continuation of this Agreement to be
substantially non-beneficial to the public interest;

b. The City has failed to take satisfactory corrective action as directed by the County
or its authorized representative within the time specified by the same; or

c. The City has failed within the time specified by the County or its authorized
representative to satisfactorily substantiate its compliance with the terms and
conditions of this Agreement.

The County shall initiate termination for cause by providing notice to the City of its
intent to terminate for cause, accompanied by a written justification for the termination.
After receiving the notice of termination for cause, the City shall have 15 calendar days
to cure the cause for termination. If the City has not cured the cause for termination
within 15 days of receipt of the notice, the County may pursue such remedies as are
available by law, including, but not limited to, the termination of this Agreement in
whole or in part, and thereupon shall notify in writing the City of the termination, the
reasons for the termination, and the effective date of the termination. Upon termination,
any outstanding Award funds held by the City are subject to recoupment by the County in
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10.

11.

12,

accordance with this Agreement. Any costs resulting from obligations incurred by the
City after termination of this Agreement are not allowable and will not be reimbursed by
the County unless specifically authorized in writing by the County.

Termination for Convenience. This Agreement may be terminated for convenience, in
whole or in part, by written mutual agreement of the Parties.

CLOSE OUT AFTER TERMINATION

Upon termination of this Agreement, in whole or in part for any reason, including completion of
the Project, the following provisions apply:

A.

Upon written request by the City, the County will make or arrange for payment to the
City of allowable reimbursable costs that were not covered by previous reimbursements.

Within 30 calendar days after the date of termination, the City shall submit to the County
all financial, performance, and other reports required by this Agreement and WACOG
policies, and in addition, will cooperate in a Project audit by the County or its designee if
the County opts to conduct such an audit;

Closeout of funds will not occur unless all requirements of this Agreement, WACOG
policies, and Federal, State, and Local laws are met and all outstanding issues with the
City in regards to this Agreement have been resolved to the satisfaction of the County.

Any unused Award funds in the City's possession or control shall be immediately
returned to the County.

INDEMNIFICATION

To the greatest extent permitted by law, the City shall indemnify and hold harmless the County,
its appointed and elected officials, and employees from any liability, loss, costs (including

attorney fees), damage or expense, incurred because of actions, claims or lawsuits for damages
arising from the City’s misuse of the Award; personal or bodily injury, including death, sustained

or alleged to have been sustained by any person or persons; and in regards to damage to property,
arising or alleged to have arisen out of the City’s performance of this Agreement, when such
injuries to persons or damage to property are due to the actions of the City, its subcontractors,
agents, successors, or assigns.

NOTICES

Any notices required to be given by the County or the City shall be in writing and delivered to
the following representatives for each party:
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The County The City
County of Weber Roy City
Attn: Transportation Funding Specialist Attn: Mayor
2380 Washington Blvd., Suite 240 5051 South 1900 West
Ogden, UT 84401 Roy, UT 84067
| bstewart@webercountyutah.gov rdandoy(@royutah.org B
13. RESERVATION OF RIGHTS

Failure to insist upon strict enforcement of any terms, covenants, or conditions of this Agreement
shall not be deemed a waiver of such, nor shall any waiver or relinquishment of any right or
power granted through this Agreement at any time be construed as a total and permanent waiver

of such right or power.

14. FURTHER ASSURANCE

Each of the Parties shall cooperate in good faith with the other to execute and deliver such
further documents, to adopt any resolutions, to take any other official action and to perform such
other acts as may be reasonably necessary or appropriate to consummate and carry into effect the
transactions contemplated under this agreement.

The City shall, in good faith and to the greatest extent possible, complete the Project in
accordance with the City’s proposed project timeline in the City’s application. City
acknowledges that time is of the essence, and City shall exercise due diligence to complete the
project in a timely manner.

15. ASSIGNMENT

The City shall not assign any portion of the Award, nor responsibility for completion of the
Project provided for by this Agreement, to any other party.

16. AMENDMENTS

This Agreement cannot be amended or modified except in writing signed by both Parties.

17. VENUE AND CHOICE OF LAW

If either Party initiates any legal or equitable action to enforce the terms of this Agreement, to
declare the rights of the parties under this Agreement, or which relates to this Agreement in any
manner, the County and the City agree that the proper venue for such action is the Utah Second
Judicial District. This Agreement shall be governed by the laws of the State of Utah, both as to
interpretation and performance.

18. SEVERABILITY
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If any part of this Agreement is held by the courts to be illegal or in conflict with any law, the
validity of the remaining portions or provisions shall not be affected, and the rights and
obligations of the parties shall be construed and enforced as if the Agreement did not contain the
particular part held to be invalid.

19. INTEGRATED DOCUMENT

This Agreement, together with all exhibits and attachments, which are incorporated by reference,
constitute the entire agreement between the Parties. There are no other agreements, written or
oral, that have not been fully set forth in the text of this Agreement.

20. NO THIRD PARTY BENEFICIARY.

Nothing in this Agreement shall create or be interpreted to create any rights in or obligations in
favor of any person or entity not a party to this agreement. Except for the Parties to this
agreement, no person or entity is an intended third party beneficiary under this agreement.

21. HEADINGS

The section headings of this agreement are for the purposes of reference only and shall not limit
or define the meaning thereof.

22. AUTHORITY TO SIGN

The persons executing this Agreement on behalf of the City represent that one or both of them
has the authority to execute this Agreement and to bind the City to its terms.

BOARD OF COUNTY COMMISSIONERS
OF WEBER COUNTY

By

James H. Harvey, Chair

Date

ATTEST:

Weber County Clerk/Auditor

Transportation Funding Agreement — Roy City Page 8 of 10



ROY CITY
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Name/Title: K%B‘@i? E_bﬂwcu% ' MAN o2 ERS)L_\!_\JC \T"é

Date ‘,«\(‘\.u\ 1. 20724

ATTEST:

f /H&' [ ?(Z?T o- }\Zﬁ.cY..}i ¥

Name/Title: Py oy Yowery | Gy heeprdeg
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EXHIBIT A
Project Scope
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WACOG

Weber Area Council of Governments

7

APPLICATION INFORMATION - Notice: Due Monday, July 10, 2023

Project Sponsor:

Contact Person: Ross Oliver
Address: 2626 W 5525 §, Roy, UT
Phone: (801) 774-1048

Email:

roliver@royutah.org

Roy City Corporation
Title:
Z2IP:
Mobile:

Fars Wast 2

ey
w—!ﬁ'
West Hovel- |

+Hooper ey
= T

oy }rﬁom

Public Works Deputy Director

84067

{801) 940-1653

(2023) - program vear 2025/2026

Weber County Council of Government Funding Application

and after project completion.

selected for funding.

Note: Signatures confirm the commitment of the Applicant to follow the Guidelines established by Weber
County. The Applicant is responsible for the maintenance and upkeep of the project during implementation

Your signature below certifies that the information contained in this application is true and correct and
indicates your agency's willingness to enter into formal agreement to complete and maintain the project if

Signature: Date:
PROJECT INFORMATION
Project Name: 4800 South Layton Canal Crossing
Project Location: 4800 South & Midland Drive
(A location map with aerial view must be aftached)
. T o State Locally Muitiple .

Facility Length: . Jurisdiction )

Facility Length 0.1 Jurisdiction Owned No owned Yes (1t Other Agencies) Weber Basin
Brief Project The existing canal crossing was constructed when the areas surrounding 4800 South were predominately used for agricultural purposes. The
Description: crossing and surrounding roadway were never widened to accommodate increased vehicle traffic, bicycle traffic, or pedestrian access. The

widening of 4800 South near the Layton Canal crossing will allow the construction of a sidewalk and bike lanes over the canal, which will

improve pedestrian safety along 4800 South. Bike and pedestrian improvements along 4800 South are currently included in the Regional
[Attach conceptual Transportation Plan (RTP). The proposed improvements are important to Roy City due to the recent approval of a new Charter School on the
plans if available): corner of Midland Drive and 4800 South, and the designation of the City Center along 3500 West.

Have any public information or community meetings been held?

Describe public and private support for the project.

(Examples: petitions, written endorsements, resolutions, etc.):

tot0

The proposed improvements are outlined in the Roy City Transportation Masterplan

7741bd48-0a56-4a70-0450-ac4feB8f3765 xisx
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Project Description

Does this project address - New Capacity Yes / No Congestion Mitigation Yes { No
Project Improvement Type Other: Existing Number of Lanes 3| Proposed Number of Lanes | 3
Project Termini- Begin: 3589 West 4800 South
End: 3558 West 4800 South
Functional Classification - Link Coliector I Is the Project on the RTP highway or Transit Network?
Yes Regional Transportation Plan - Link
Summarize any special characteristics of this project: Yes Is the Corridor on a Municipal\ County
(Provide Typical Section drawings and describe the typical section here.): Master Plan?

The proposed project area includes a sidewalk on the north side of the road. However, there is a gap on the south side that will be eliminated as a result of the project.

Describe other project Improvements/ Benefits to be completed in conjunction with this proposed project:

The proposed project will increase the safety of the cana! crossing. The current crossing is narrow and does not meet minimum safe zone requirements.

Describe any project work phases that are currently underway or have been completed.

Roy City recently widened the canal crossing along Midland Drive to improve pedestrian safety.

Project Provides
Access to:
(Select All that Apply)

Transit Stations Work
Community Centers [:] Other: __

T ather Dettinations heie

Elementary Schools
Trails/ Parks

Ir. High Schools

To what extent does the
project fill a gap or
complete a connection?

Project Proximity to
(Existing Distance in
Miles):

Enter All that Apply

Elementary Schools Transit Stations Work
Trails/ Parks High Schools Shopping

Ir. High Schools Community Centers l:l Other: __

How does the project
improve access to an
employment center?

Desired Upgrades to
Traffic Control Devices
Enter All that Apply

Discuss what safety
improvements are
included in this project.

Tot, f crash i ili ! .
; . "::"I'ber: ] f_zorlr:h's fa:,' ity o| Proiect safety Index from UDOT Estimated delay reduction
or parallel roadway during the previous Traffic and Safety Data (2015-2017| {Provide documentation)
three years
ilities AAD' Number of Intersection .

Percent of —_ T Other Project Benefits

Freieht Traffic Traffic & Truck Traffic Improvements? not yet listed?

8 Map/ Information (Provide documentation) Y )

There are several employment centers within 0.5 miles of the proposed project. These centers include schools, shopping centers, and medical offices.

School Signs Bike Lane Markings Yes Pedestrian Signals
Traffic Signals Wayfinding Signs Yes Other: __

There is currently a gap in the sidewalk on 4800 South at this location. The lack of sidewalk requires pedestrians to cross 4800 South multiple times or walk

along the narrow shoulder across the Layton Canal.

Once you click the AADT Link, Select AADT Google Map, Download KMZ, then Open KMZ File
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Project Details

Please identify preservation stategies the jurisdiction has in place by ordinance or policy. e g
Land Use Regulation: Less than Fee Simple Acquistion Mitigation/ Negotlation Fee Simple Acquisition

Access Management Options to Purchase Transferable Development Rights Hardship

Setback Pu rchase of Development Rights Density Transfers Donation

Zoning Propertv Exchange m Impact Fee Credits Protective

Site-PIan Review & Subdivision Controls I:IOther m Tax Abatements Early

Conditional Use/ Interim Use Permits I:IOther Other

DediCa“ms & Exactions Click Here to Access the WC 2050 Vision Map (for reference purpose)
Describe existing right of way ownerships along the project

(Describe when the right-of-way was obtained and how ownership is documented, i.e., plats, deeds, prescriptions, easements):

1s right-of-way acquisition proposed as part of the larger project? (if Yes, describe proposed acquisition including
expected fund source, limitations on fund use or availability, and who will acquire and retain ownership of proposed No Yes/ No/ NA
right-of-way)

Efforts to Preserve the Corridor
{(How much Right-of-Way has been acquired) divided by the (Total Amount of Right-of-Way necessary for the 75to 100 %
Project)) = (Percent of Corridor Preserved)
Population Percentage Land Use Effectiveness
Change _ If there is a proposal or plan to change zoning . .
(Data estimate - based to be it in the project location what would be the Anticipated Hardships No
April 1, 2010 to July 1, 2019} potential project cost increase?
Link to City Population Data Percent Increase
Note - Enter zip code, then select city from the drop 100 % plus i:l f0t05% Percent of Raw Land NA
down list
- Click the - Select a Fact — down arrow D 80t 99% D 20t039%
- Select Populaton, percent change - April 1 2010 D 60t 79 % n 0to19% Anticipated maintenance costs for
{estimates base) to July 1, 2019, (V2019) propertyls) acquired NA
the li i
{3rd item on the list under Population)} {should not exceed 5 % of cost)

Population - Census, April 1, 2010 36,884 |

Population - Census, April 1, 2020 39,306 |
Anticipated year.of Project 1to 5 years Time Period for.R.lght-of Way No
Construction Acquisition
) . Note - The ADT Link will provide information for both
Existin PA’]QCM Existing & Projected volumes,
- Data default - Highlights the 2050 Forecast
Roadway ual Average Daily Trafjic - L 12000 | ‘ - tdentify and select the roadway on the map
1 I} Projected Volumes] - Inthe Lower left hand carner of the page shows a
graph (AADT, Historic and Forecast)
- Hover over the last dark gray dot for (Existing Data -
Transit Current Dail|: Ridershig | l 2017 AADT) & the last light gray dot for {Projected Data -
2050 AADT)

Studies Underway or Completed
(Cormidor Study, Environmental Impact Statement (EIS), Environmental Assessment (EA), Finding of No Significant Impact NA
(FONSI), or Local Concept Report (please attach a copy)
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Project Cost Estimation

Project phases included in funding reguest:

Planning Activities

Project Funding Reguest Summa

I $ 771,820.80 l

Contributions:

Sum of Total Project Cost
[Calculated Below)

‘ Project Development & Environment Study F_m] Sum of A:Zﬂ:ﬁ"i;::;iz;":;s iFoest
Right of Way (ROW) [ $ 37,456.78 ]Local FUNAS (10% min match req between the 3) é f,;f
Yen Preliminary Engineering/ Final Design Plans E - JIn—Kind Donations (Doliar Value) é E
v | Construction |'s 397,253.00 | Other Funding Contributions ;@ é
Yes } Construction Engineering & Inspection ] $ - [Weber Co Corridor Funding Request
Other: ‘ $ 337,111.02 \Weber Sales Tax Funding Request I
** NOTE ** Matching Funds Improve a Project's Potential Recommendation
Project Cost Summary (In Addition - A detailed project cost estimate must be attached to this application.)
Planning Activities S 0 {enter estimate)
Project Development & Environment Study S 0 (enter estimate)
Preliminary Engineering/ Final Design Plans S 75,000 {enter estimate)
Right of Way S 0 (enter estimate)
Construction S 527,985 {enter estimate}
Maintenance of Traffic (MOT) S 0 {enter estimate)
Mobilization S0 {enter estimate)
Subtotal 5 602,985.00
Utilities S 0 {enter estimate)
Miscellaneous S 0 {enter estimate)
Total Construction Cost (TCC) S 602,985.00
Contingency (15 % of Total Construction Cost) S 90,447.75
Construction Engineering & Inspection (CEl) (13% of (TCC)) ) 78,388.05
Other (Describe) $ 0 (enter estimate)
Total Project Cost S 771,820.80
Project Notes
4 9/20/2023
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Roadway and Drainage
PROJECT NAME: 4800 South Widening and Pedestrian Access

| ttem# Item Quantity | Units Price Cost Remarks
IRoadway
012850010 Mobilization 1 Lump $50,000.00 $50,000.00{Usually 7-10% of construction
015540005 Traffic Control 1 Lump $13,500.00 $13,500.00|Usually 3-5% of construction
01557001* Maintenance of Traffic 1 Lump $2,500.00 $2,500.00|Usually 1% of construction
028210018 6 ft Chain Link Fence, Type Il 50 ft $80.00 $4,000.00
020560020 Granular Borrow 299 Ton $50.00 $14,950.00
022210095 Remove Pipe Culvert 30 ft $750.00 $22,500.00
023160020 Roadway Excavation (Plan Quantity) 1,000 cu vd $50.00 $50,000.00
027210010 Untreated Base Course 145 Ton $50.00 $7,250.00
027410060 HMA - 3/4 Inch 65 Ton $125.00 $8,125.00
027710025 Concrete Curb and Gutter Type B1 105 ft $50.00 $5,250.00
027760010 Concrete Sidewalk 600 sq ft $20.00 $12,000.00
72-Inch Storm Drain Structure 30 LF $12,500.00 $375,000.00
[Construction $565,075
Concept Level Est Form
7/10/2023 Pagelofl Form 2
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